
Owner: City of Grand Forks

Project: Altru Sports Complex

GSF: 223,547

GMP #1

Estimator: TW
Design Phase: CD Bid Pack #1

Date: 4/25/2025

Description Quantity      Unit Rate Total $ Total %

     Construction Costs

1      GSF 0.00Existing Conditions $0 0.00%223,547

2      GSF 37.66Sitework $8,418,425 16.71%223,547

3      GSF 13.22Substructure $2,956,014 5.87%223,547

4      GSF 70.26Structure $15,705,949 31.18%223,547

5      GSF 14.17Exterior Enclosure $3,167,289 6.29%223,547

6      GSF 4.83Roofing $1,080,174 2.14%223,547

7      GSF 0.00Interiors $0 0.00%223,547

8      GSF 38.01Building Equipment $8,496,518 16.86%223,547

9      GSF 0.62Conveying Systems $137,939 0.27%223,547

10      GSF 0.00Fire Protection $0 0.00%223,547

11      GSF 0.00Mechanical & Plumbing $0 0.00%223,547

12      GSF 1.05Electrical & Low Voltage $233,897 0.46%223,547

13      MO 304,991General Conditions $4,269,877 8.48%14

14      GSF 5.37Weather Conditions $1,199,440 2.38%223,547

15      MO 9,450Hoisting $132,307 0.26%14

     GSF 204.87Subtotal of Construction Costs $45,797,830 90.90%223,547

     

     Miscellaneous Costs

16      Permit Fees $0 0.00%

17      Municipality Fees ( SAC & WAC, CAF etc ) $0 0.00%

18      Unemployment Bond $25,000 0.05%

19      Surveying & Layout $87,700 0.17%

20      Testing & Inspections $0 0.00%

21      Builders Risk Insurance Premium $178,463 0.35%

22      Performance Bond $736,450 1.46%

23      Subcontractor Default Insurance $491,198 0.97%

24      Pre-Construction Services $0 0.00%

25      General Liability Insurance $449,508 0.89%

     GSF 213.67Subtotal Construction & Misc. Items $47,766,149 94.81%223,547

     

     Fees & Contingency

26      %Estimating & Design Contingency $0 0.00%0.00

27      %Construction Contingency $1,432,984 2.84%3.00

28      LSEscalation & Supply Chain Management Allowance $0 0.00%1.00

29      %Design Fees $0 0.00%0.00

30      %Construction Fee $1,180,779 2.34%2.40

     GSF 225.37Grand Total Construction Costs $50,379,912 100.00%223,547
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