
City of Grand Forks Design Phase: CD's
Altru Sports Complex Date: 4/25/2025

223,547   GSF

Site Infrastructure 

Base Project
4/24/25
GMP #1 

Base Project - Does Not Include Alternates or 17th Ave Work

Construction Costs*

#8930 - Sanitary Sewer 111,887$                         

#8931 - Watermain 287,238$                         

#8932 - Stormwater Pond 66,502$                            

#8933 - Paving (Includes Landscaping) 6,383,221$                     

#8934 - Excess Soil to Landfill 12,940$                            

Soft Costs (Design, Testing)  Included with Building 

Base Project Total 6,861,788$                     
* Construction estimate includes: 

$0 Design and Estimating Contingency 

$0 Escalation 

$195,174 Construction Contingency 

Project Budget 10,657,925$                  
Project Contingency  - To be Used for Owner Contingency and Alternates 3,796,137$                     

Alternates
#8 - Add: Construction of Expansion Parking Lot and Sidewalk in Concrete 595,000$                         

Adjusted  Project Total with Alternates Included 7,456,788$                     

Project Budget 10,657,925$                  
Project Contingency After Alternates: Available for Owner Contingency 3,201,137$                     

Owner:
Project:

Size:
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