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Mr. Feland: 
 

Thank you for considering JLG Architects for this exciting opportunity. Based on 

the information provided, we have developed the following scope of work.  

Given the desire to start promptly, once accepted and signed, you are 

authorizing JLG to begin work on Basic Services for Phase 2, in agreement that 

a formal agreement amendment that aligns with this proposal will need to be 

fully executed prior to release of any instruments of service.  
 

PROJECT DESCRIPTION 
Addition of an indoor fieldhouse connected to the currently under construction sports complex that consists of 4-high school sized 
basketball courts convertible to 8-high school sized volleyball courts and 8-middle school sized basketball courts. Athletic training 
spaces, concessions, and multipurpose spaces also to be included.  
 

PROJECT TEAM  
OWNER: City of Grand Forks 
OPERATIONS: Grand Forks Park District  
ARCHITECT: JLG Architects 
CONSULTANTS: BRS Architecture, AE2S, Martin Mechanical, CMTA, Bolton & Menk.   
  

PROGRAM  
Program determined as part of the completed predesign phase work effort, with the below initial program goals as understood at the 
time of this proposal. Reference Phase 2 Concept Design Booklet dated 9/22/2025. 

• Indoor venue to support 4-high school sized basketball courts convertible to 8-high school sized volleyball courts and 8-
middle school sized basketball courts 

• Sports training space and referee/coaching lockers.  
• Concessions and multi-purpose spaces.  
• Building support spaces consisting of mechanical/electrical, housekeeping/janitorial, building storage, and public restrooms.  
• Site infrastructure completed under original project. Phase I, currently under construction.  

 

BUDGET 
Cost of work is estimated at $19,584,000.00, 4-court solution, based on completed predesign phase work effort. Cost of work 

estimated provided by McGough Construction on 9/8/2025. Reference Phase 2 Concept Design Booklet dated 9/22/2025. 
 

SCOPE OF WORK  
As defined by Phase below.  
This proposal assumes that consultants are completing their work in Revit.  
 
Basic Services: 
Schematic Design Phase  
Description of work: Develop basic design concepts and determine the size, shape, layout, and relationships of project components to 
meet functional and aesthetic goals within budget and schedule constraints . The Owner shall sign‐off on this package prior to giving 
the Architect notice to proceed on to the next phase of work.  
 

• Program confirmation by Owner  
• Preliminary site plan  

SERVICE PROPOSAL  

22033.01 Altru Sports Complex - Phase 2  
RE: Service Proposal for Basic Services  

Date: September 16, 2025 

 

  

 

 
  To:     CC: 
☒     ☐ Todd Feland 
 City of Grand Forks 
☐     ☒ Maureen Storstad 
 City of Grand Forks 
☐     ☒ Adam Davidson 
 JLG Architects 
☐     ☒ Miranda Deutz  
 JLG Architects 
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• Preliminary building plans  
• Preliminary building sections  
• Preliminary exterior elevations  
• Owner/Contractor Preliminary selection of building systems  
• Preliminary selection of building materials  
• Development of approximate dimensions, areas and volumes  
• Preliminary code review  
• Confirm schedule  
• Preliminary statement of probable construction cost to be provided by Contractor  

 

Design Development through Construction Phase (Not included at this time) 

Standard scope of Architect’s Basic Services (Design Development, Construction Documents, Bidding, and Construction Administration) 

is not included in this proposal – those services can be provided at a later date, pursuant to a separate agreement, and will be 

negotiated at that time. 
 

OWNER RESPONSIBILITIES  
Provide necessary information in a timely manner, including, but not limited to:  

• Site Control 
• Operations Proforma  
• Design feedback and direction 
• Sign‐off at each phase of work 

 

SCHEDULE  
• Schematic Design Phase 

o Start Date: October 6
th
, 2025 

o Duration: 10-12 weeks 

o End Date: TBD 

• Design Development through Construction Phase: 

o To be determined at a later date and pursuant to a separate written agreement.  

 
COMPENSATION  

• Schematic Design Phase: 

o Six-point nine percent (6.9%) of the Owner's budget for the Cost of Work, as calculated in accordance with 

Sections 1.1.3, 6.1 and 11.6; to be converted to fix compensation upon the Owner's acceptance of the 

Construction Managers Guaranteed Maximum Price (GMP). Estimated compensation amount: $270,259.20.  

• Design Development through Construction Phase: To be negotiated at a later date and pursuant to a separate written 

agreement. 

 

REIMBURSABLE EXPENSES 
All documents will be delivered electronically at no charge.  Reimbursable expenses will be invoiced to the Client at direct cost with 
zero markup.  Travel by JLG Architects and consultants to the project site or City of Grand Forks will be invoiced as a reimbursable 
expense.  No travel costs will be incurred without the Client’s prior written approval.  

 
ADDITIONAL SERVICES 
Services above and/or beyond those listed in the Scope of Work are to be considered Additional Services.  If additional servi ces are 
requested by the Owner a fee for each additional service will be provided prior to beginning the work.  We will proceed wit h the 
additional services when the Owner provides written approval of the fee.   
 

OWNERSHIP OF ARCHITECT’S INSTRUMENTS OF SERVICES:   
• Drawings, specifications, and other documents prepared by the Architect are instruments of the Architect’s service and are 

for the Owner’s use solely with respect to this Project. The Architect shall retain all common law, statutory and other 
reserved rights, including copyright. Upon completion of the Project, or termination of this Agreement by either party, the 
Owner’s right to use the instruments of service shall cease.  

• The Owner shall provide professional credit for the Architect in the Owner’s promotional materials for the Project and aptly 
credit any/all drawings, renderings, and other documents by including JLG’s logo or otherwise crediting JLG Architects by 
name in writing. 
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• Limitation of Liability:  To the maximum extent permitted by law, the Owner agrees to limit the Architect’s liability for any and 

all claims, losses, costs, damages, of any nature whatsoever or claims expenses from any cause or causes, including 

attorney’s fees and costs and expert -witness fees and costs, so that the total aggregate liability of the Architect to the 

Owner shall not exceed the Architect’s total receipts for compensation for services rendered on this Project.  It is intended  

that this limitation apply to any and all liability or cause of action however alleged or arising, unless otherwise prohibited by 

law. 

 

ATTACHMENTS 
None.  
 
Thank you for the opportunity to submit this proposal. Please do not hesitate to contact me with any questions or concerns.  
 
Sincerely, 
 

 
 
Adam E. Davidson, Principal Architect, JLG Architects 
 
Please sign and date below to acknowledge your acceptance of this proposal.  
 

 
 

          
Client: Date 
 


